



CONSTRUCTION BUDGET

Job Name:	Date:
Address:	
Architect:	Telephone:
GC:	Telephone:

General Conditions

Category Description	Quantity	Unit Cost	Material	Labor	Vendor	Total
Insurance						\$ -
Supervision		\$ -	\$ -	\$ -		\$ -
Field Phone		\$ -	\$ -	\$ -		\$ -
Per Diem Lodging & Mileage		\$ -	\$ -	\$ -		\$ -
Dumpsters		\$ -	\$ -	\$ -		\$ -
Storage Containers		\$ -	\$ -	\$ -		\$ -
Temporary Barricade		\$ -	\$ -	\$ -		\$ -
Temporary Fencing		\$ -	\$ -	\$ -		\$ -
Equipment Rental		\$ -	\$ -	\$ -		\$ -
Cleaning		\$ -	\$ -	\$ -		\$ -
Temporary Electric		\$ -	\$ -	\$ -		\$ -
Temporary Heat		\$ -	\$ -	\$ -		\$ -
Temporary Water		\$ -	\$ -	\$ -		\$ -
Temporay Sanitary		\$ -	\$ -	\$ -		\$ -
Protection		\$ -	\$ -	\$ -		\$ -

Demolition

Building		\$ -	\$ -	\$ -		\$ -
Site (concrete, asphalt, curbing)		\$ -	\$ -	\$ -		\$ -
Saw Cutting		\$ -	\$ -	\$ -		\$ -
Core Drilling		\$ -	\$ -	\$ -		\$ -

Environmental

Asbestos Abatement		\$ -	\$ -	\$ -		\$ -
Lead Paint Abatement		\$ -	\$ -	\$ -		\$ -
UST Removal		\$ -	\$ -	\$ -		\$ -
AST Removal		\$ -	\$ -	\$ -		\$ -
Hydraulic Lift Removal		\$ -	\$ -	\$ -		\$ -
Paint Booth Disposal		\$ -	\$ -	\$ -		\$ -

General Conditions Subtotal

\$ -

Building						
Category Description	Quantity	Unit Cost	Material	Labor	Vendor	Total
Concrete						
Foundation		\$ -	\$ -	\$ -		\$ -
Slab		\$ -	\$ -	\$ -		\$ -
Patch & Repair		\$ -	\$ -	\$ -		\$ -
Restoration		\$ -	\$ -	\$ -		\$ -
Cleaning		\$ -	\$ -	\$ -		\$ -
Decorative		\$ -	\$ -	\$ -		\$ -
Masonry						
Block		\$ -	\$ -	\$ -		\$ -
Brick		\$ -	\$ -	\$ -		\$ -
Brick Veneer		\$ -	\$ -	\$ -		\$ -
EIFS		\$ -	\$ -	\$ -		\$ -
Stucco		\$ -	\$ -	\$ -		\$ -
Patch & Repair		\$ -	\$ -	\$ -		\$ -
Restoration		\$ -	\$ -	\$ -		\$ -
Cleaning		\$ -	\$ -	\$ -		\$ -
Steel						
Structural Steel		\$ -	\$ -	\$ -		\$ -
Ornamental Steel		\$ -	\$ -	\$ -		\$ -
Carpentry						
Rough Carpentry Metal / Wood		\$ -	\$ -	\$ -		\$ -
Finish Carpentry		\$ -	\$ -	\$ -		\$ -
Anchor Bolts		\$ -	\$ -	\$ -		\$ -
Wall Blocking		\$ -	\$ -	\$ -		\$ -
Wainscoat		\$ -	\$ -	\$ -		\$ -
Chair Rail		\$ -	\$ -	\$ -		\$ -
TJI's		\$ -	\$ -	\$ -		\$ -
Stairs & Railings		\$ -	\$ -	\$ -		\$ -
Electrical						
Service Upgrade		\$ -	\$ -	\$ -		\$ -
New Service		\$ -	\$ -	\$ -		\$ -
Electrical Wiring		\$ -	\$ -	\$ -		\$ -
Interior Lighting		\$ -	\$ -	\$ -		\$ -
Panels & Breakers		\$ -	\$ -	\$ -		\$ -
Emergency Lighting		\$ -	\$ -	\$ -		\$ -
HVAC						
Ductwork		\$ -	\$ -	\$ -		\$ -
Controls		\$ -	\$ -	\$ -		\$ -
Testing, Adjusting & Balancing		\$ -	\$ -	\$ -		\$ -
Rigging / Installation		\$ -	\$ -	\$ -		\$ -

Category Description	Quantity	Unit Cost	Material	Labor	Vendor	Total
Plumbing						
Rough Plumbing		\$ -	\$ -	\$ -		\$ -
Fixtures & Equipment		\$ -	\$ -	\$ -		\$ -
Gas Piping		\$ -	\$ -	\$ -		\$ -
Roof Drains		\$ -	\$ -	\$ -		\$ -
Internal Grease Trap		\$ -	\$ -	\$ -		\$ -
Roofing						
EPDM (Rubber Roof)		\$ -	\$ -	\$ -		\$ -
3 Ply Built-Up		\$ -	\$ -	\$ -		\$ -
Roofing Insulation		\$ -	\$ -	\$ -		\$ -
Shingles		\$ -	\$ -	\$ -		\$ -
Slate		\$ -	\$ -	\$ -		\$ -
Standing Metal Seam		\$ -	\$ -	\$ -		\$ -
Parapet Caping		\$ -	\$ -	\$ -		\$ -
Thermal						
Insulation (Ridgid or Batt)		\$ -	\$ -	\$ -		\$ -
Foundation Insulation		\$ -	\$ -	\$ -		\$ -
Finishes						
Gypsum Board		\$ -	\$ -	\$ -		\$ -
FRP		\$ -	\$ -	\$ -		\$ -
Ceramic Tile		\$ -	\$ -	\$ -		\$ -
Painting		\$ -	\$ -	\$ -		\$ -
Accoustical Ceilings		\$ -	\$ -	\$ -		\$ -
Window & Doors						
Storefront		\$ -	\$ -	\$ -		\$ -
Wood Doors		\$ -	\$ -	\$ -		\$ -
Metal Doors		\$ -	\$ -	\$ -		\$ -
Aluminum Doors		\$ -	\$ -	\$ -		\$ -
Windows		\$ -	\$ -	\$ -		\$ -
Specialty Windows		\$ -	\$ -	\$ -		\$ -
Specialty Doors		\$ -	\$ -	\$ -		\$ -
Flooring						
Ceramic		\$ -	\$ -	\$ -		\$ -
Concrete		\$ -	\$ -	\$ -		\$ -
Wood		\$ -	\$ -	\$ -		\$ -
Carpet		\$ -	\$ -	\$ -		\$ -
Signs						
Building Exterior Illuminated		\$ -	\$ -	\$ -		\$ -
Building Exterior Non-Illuminated		\$ -	\$ -	\$ -		\$ -
Building Interior		\$ -	\$ -	\$ -		\$ -
Menu Board		\$ -	\$ -	\$ -		\$ -

Category	Description	Quantity	Unit Cost	Material	Labor	Vendor	Total
Specialties							
Waterproofing			\$ -	\$ -	\$ -		\$ -
Fire Alarm			\$ -	\$ -	\$ -		\$ -
Fire Protection			\$ -	\$ -	\$ -		\$ -
Burglar Alarm			\$ -	\$ -	\$ -		\$ -
Sound System			\$ -	\$ -	\$ -		\$ -
Awnings & Canopies			\$ -	\$ -	\$ -		\$ -
Blinds & Shades			\$ -	\$ -	\$ -		\$ -
Gutters & Downspouts			\$ -	\$ -	\$ -		\$ -
Toilet Accessories			\$ -	\$ -	\$ -		\$ -
Toilet Partitions			\$ -	\$ -	\$ -		\$ -
Fire Extinguishers			\$ -	\$ -	\$ -		\$ -
Cooler Installation			\$ -	\$ -	\$ -		\$ -
Building Subtotal							\$ -
SITE WORK							
Earthwork							
Excavating			\$ -	\$ -	\$ -		\$ -
Backfill			\$ -	\$ -	\$ -		\$ -
Cut/Fill			\$ -	\$ -	\$ -		\$ -
Rough Grade			\$ -	\$ -	\$ -		\$ -
Fine Grade			\$ -	\$ -	\$ -		\$ -
Trucking			\$ -	\$ -	\$ -		\$ -
Concrete							
Sidewalks			\$ -	\$ -	\$ -		\$ -
Curbs			\$ -	\$ -	\$ -		\$ -
Pads			\$ -	\$ -	\$ -		\$ -
Curb Cuts / Aprons			\$ -	\$ -	\$ -		\$ -
Light Pole Bases			\$ -	\$ -	\$ -		\$ -
Paving							
Asphalt			\$ -	\$ -	\$ -		\$ -
Concrete			\$ -	\$ -	\$ -		\$ -
Stone			\$ -	\$ -	\$ -		\$ -
Pavers			\$ -	\$ -	\$ -		\$ -
Plumbing							
Grease Trap			\$ -	\$ -	\$ -		\$ -
Sanitary Public Sewer			\$ -	\$ -	\$ -		\$ -
Septic			\$ -	\$ -	\$ -		\$ -
Electrical							
Primary Conduit & Wiring			\$ -	\$ -	\$ -		\$ -
Secondary Conduit & Wiring			\$ -	\$ -	\$ -		\$ -
Site Electrical			\$ -	\$ -	\$ -		\$ -
Transformer			\$ -	\$ -	\$ -		\$ -

Category	Description	Quantity	Unit Cost	Material	Labor	Vendor	Total
Water							
Domestic Service			\$ -	\$ -	\$ -		\$ -
Fire Service			\$ -	\$ -	\$ -		\$ -
Storm Drainage							
On site Detention / Storage			\$ -	\$ -	\$ -		\$ -
Catch Basins			\$ -	\$ -	\$ -		\$ -
Leaching Pools			\$ -	\$ -	\$ -		\$ -
Landscaping							
Planting Material			\$ -	\$ -	\$ -		\$ -
Sod / Seed			\$ -	\$ -	\$ -		\$ -
Mulch			\$ -	\$ -	\$ -		\$ -
Irrigation			\$ -	\$ -	\$ -		\$ -
Signage							
Pylon			\$ -	\$ -	\$ -		\$ -
Monument / Ground			\$ -	\$ -	\$ -		\$ -
Menu Boards			\$ -	\$ -	\$ -		\$ -
Site Directionals			\$ -	\$ -	\$ -		\$ -
Site Work Miscellaneous							
Bollards			\$ -	\$ -	\$ -		\$ -
Lighted Bollards			\$ -	\$ -	\$ -		\$ -
Trash Corral			\$ -	\$ -	\$ -		\$ -
Sign Bases			\$ -	\$ -	\$ -		\$ -
Fencing			\$ -	\$ -	\$ -		\$ -
Silt Fence			\$ -	\$ -	\$ -		\$ -
Drive Off Mat			\$ -	\$ -	\$ -		\$ -
Site Work Subtotal							\$ -
TOTALS							
General Conditions							\$ -
Building							\$ -
Site Work							\$ -
Union Labor Adjustment							%
							0
Sub Total							\$ -
Overhead/Profit							0
Sub Total							\$ -
Tax							%
GRAND TOTAL							